INDIA NON JUDICIAL
Government of Karnataka
e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA56739303601095P
Certificate Issued Date	:	23-Dec-2017 02:13 PM
Account Reference	:	NONACC (FI)/ kaksfi08/ KODIGEHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFI0863265740942387P
Purchased by	:	EXECUTIVE ENGINEER BBMP BYTARAYANAPURA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BYTARAYANAPURA
Second Party	:	KRIDL BANGALORE
Stamp Duty Paid By	:	EXECUTIVE ENGINEER BBMP BYTARAYANAPURA
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Da Pavagada Soulanda Multi ... Co- Operative Ltd. (R)

Authorised Signatories

Please write or type below this line

BRUHAT BANGALORE MAHANAGAR PALIKE

AGR. No. EE/BTP/BBMP/AG/135 /17-18

Est Cost : 24.00 Lakhs

This agreement, entered this day 26th March 2018 between the **Executive Engineer, Byatarayanapura Division, No. 2152/20, Defence Colony, Sahakara Nagara,Bangalore-92** on behalf of The Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore (hereinafter called "the Employer") of the one part and **Executive Engineer, Karnataka Rural Infrastructure development Ltd, #280, 59th Cross road, 17th 'C' Main road, 3rd 'Y' Block, Rajajinagara, Bangalore-560 010** (Herein after Called second party), which terms shall mean and include his heirs, successors and legal.

26/3/18

E.E. (BTP. DIV)

Scanned by CamScanner

BBMP Desires to entrust the work of "**Improvements to Roads and drains at Hosabalunagara Roads in Ward No. 11, Kuvempunagara**" Amounting to Rs. 24.00 Lakhs to KRIDL Administrative No. AS/EE(BTP)/65/17-18 Dt:14.12.2017 and Technical sanction TS/CE(YNK)/598/17-18 Dt:02.02.2018 (111% i.e., 100% PWD SR Rates + 3% KRIDL Charges + Labour Cess + applicable GST As per order ಆಯುಕ್ತರು, ಬಿಬಿಎಂಪಿ ರವರ ಕಛೇರಿ ಆದೇಶ ಸಂಖ್ಯೆ:ಮುಲೆಅ/ಪಿ.ಆರ್/GST-2/17-18 ದಿನಾಂಕ :08.12.2017)). The Goverintment of Karnataka in the notification CE 169 ವೆಚ್ಚ-12/11 ದಿನಾಂಕ 10.03.2011 has exempted Karnataka Transparency public procurement Act for execution of works to KRIDL under Section 4(a) & UD letter No. ನಅಇ/89/ಎಂಎಸ್ಪೈ/2011 ದಿನಾಂಕ:11.03.2011.

THIS DEED WITNESS AS FOLLOWES

1. **a.** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by competent authority of BBMP.

   b. Estimate shall be prepared by BBMP at current PWD Schedule of rates 2016-17 and entrusted to KRIDL with Including KRIDL charges.

   c. Administrative Approval and Technical Sanction accorded by competent authority of BBMP.
2. The work will be completed within 60 days from the date of handling over clear sites. Release of funds. Clearance of estimate, work order / agreement whichever is later.
3. Defect liability period shall be 24 Months from the date of completion of work.
4. **a**. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway / PRED / KUWS&DB.

   b. For items not found in any of the SR data rates shall be prepared and got approved from the competent authority.
5. The KRIDL Shall prepare bills as per execution and which shall be certified from third party mutually agreed from both the agencies viz ..... whose payment shall be paid through the second party (ie KRIDL) as per agreement norms between BBMP and third Party.
6. Any variation in quantities, specifications and extra items shall be got it approved from competent authority of BBMP during the course of execution of work.
7. KRIDL Shall prepare bill for any part work completed which will be certified by the concerned engineer and Third Party .The bill will be paid in due course.
8. Final bill shall be prepared by KRIDL and be certified by concerned engineer and third party as referred above and to be routed through Chief engineer for final payment.
9. The Market rates of cement, Steel, Bitumen and RMC Shall be paid as per item No 4 of general notes of PWD SR of Bangalore Circle for the year 2016-2017.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payment between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness: -

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

First Party

26/03

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

26/03

Scanned by CamScanner